ORDER FOR SUPPLIES OR SERVICES

PAGE OF PAGES

IMPORTANT: Mark all packages and papers with contract and/or order numbers. 1 2
1. DATE OF ORDER 2. CONTRACT NO. (If any) 6. SHIP TO:
EP-W-13-016
11/12/2013 a. NAME OF CONSIGNEE
3. ORDER NO. 4. REQUISITION/REFERENCE NO.
SRRPOD
0008
5. ISSUING OFFICE (Address correspondence to) b. STREET ADDRESS
SRRPOD US Environmental Protection Agency
US Environmental Protection Agency Ariel Rios Building
Ariel Rios Building 1200 pPennsylvania Avenue, N. W.
1200 Pennsylvania Avenue, N. W. A e DR
Mail Code: 3805R ¢.CITY d. STATE | e. ZIP CODE
Washington DC 20460 Washiageen DC  |20460
7.T0: N. Jay Bassin f. SHIP VIA
a. NAME OF CONTRACTOR
ENVIRONMENTAL MANAGEMENT SUPPORT INC 8. TYPE OF ORDER
b. COMPANY NAME []a. PURCHASE b. DELIVERY
c. STREET ADDRESS REFERENCE YOUR:

8601 GEORGIA AVE STE 500

3015895318
d. CITY e. STATE | f. ZIP CODE
SILVER SPRING MD 209103439

Except for billing instructions on the
reverse, this delivery order is subject
to instructions contained on this side
only of this form and is issued
subject to the terms and conditions
of the above-numbered contract.

Please furnish the following on the terms
and conditions specified on both sides of
this order and on the attached sheet, if any,
including delivery as indicated.

9. ACCOUNTING AND APPROPRIATION DATA
See Schedule

10. REQUISITIONING OFFICE
TIFSD

11. BUSINESS CLASSIFICATION (Check appropriate box(es))
D a. SMALL D b. OTHER THAN SMALL D ¢. DISADVANTAGED

D g. WOMEN-OWNED SMALL BUSINESS (WOSB)

D f. SERVICE-DISABLED
ELIGIBLE UNDER THE WOSB PROGRAM

VETERAN-OWNED

[ ]d. WOMEN-OWNED

[ | h.EDWOSB

12. F.0.B. POINT

D e. HUBZone ; ;
Destination

13. PLACE OF 14. GOVERNMENT B/L NO.

15. DELIVER TO F.0.B. POINT
ON OR BEFORE (Date)

16. DISCOUNT TERMS

a. INSPECTION b. ACCEPTANCE
Destination Destination
17. SCHEDULE (See reverse for Rejections)
QUANTITY UNIT QUANTITY
ITEM NO. SUPPLIES OR SERVICES ORDERED |UNIT PRICE AMOUNT ACCEPTED
(a) (b) (c) @ (e) ® ((<)]
DUNS Number: 106741598
This action initiates TO 0008, with a
Period of Performance from 11/12/2013
through 10/24/2014 at a ceiling of
$91,679.00. The Contractor's proposal dated
October 22, 2013 is hereby incorporated by
Continued
18. SHIPPING POINT 19. GROSS SHIPPING WEIGHT 20. INVOICE NO. %(;)AL
(Cont.
lpages)
21. MAIL INVOICE TO:
a. NAME $0.00 ‘
SEE BILLING
INSTRUCTIONS | b, STREET ADDRESS
ONREVERSE | (or P.O. Box) 176)
GRAND
TOTAL
C.CITY - STATE €. ZIP CODE $91,679.00 <

22. UNITED STATES OF
AMERICA BY (Signature)

)

23. NAME (Typed)
Christie Deskiewicz
TITLE: CONTRACTING/ORDERING OFFICER

AUTHORIZED FOR LOCAL REPRODUCTION
PREVIOUS EDITION NOT USABLE

OPTIONAL FORM 347 (Rev. 2/2012)
Prescribed by GSA/FAR 48 CFR 53.213()



ORDER FOR SUPPLIES OR SERVICES

PAGE NO

SCHEDULE - CONTINUATION 2
IMPORTANT: Mark all packages and papers with contract and/or order numbers.
DATE OF ORDER  |CONTRACGT NO. ORDER NO.
11/12/2013 |EP-W-13-016 0008
ITEM NO. SUPPLIES/SERVICES QUANTITY|UNIT UNIT AMOUNT QUANTITY
ORDERED PRICE ACCEPTED
(a) (b) (c) (d) (e) ® (@)
reference. $10,000.00 is pulled down from
the contract and obligated to this Task
Order. Freya Margand is appointed as TOCOR.
Laura Knudsen is appointed as the Alt.
TOCOR.
TOPO: Freya Margand Max Expire Date:
09/02/2018
Admin Office:
SRRPOD
US Environmental Protection Agency
Ariel Rios Building
1200 Pennsylvania Avenue, N. W.
Mail Code: 3805R
Washington DC 20460
Accounting Info:
13--T-72DC-303DD2-2505-HQ00BM0O0--1372DC5015
001 BFY: 13 Fund: T Budget Org: 72DC
Program (PRC): 303DD2 Budget (BOC): 2505
Job #: HQOOBMOO DCN - Line ID:
1372DC5015-001
Period of Performance: 11/12/2013 to
10/24/2014
0001 Contract Funding OSRTI Management and
Analytical Support
The obligated amount of award: $0.00. The
total for this award is shown in box 17 (i).
TOTAL CARRIED FORWARD TO 1ST PAGE (ITEM 17(H)) | = $0.00

AUTHORIZED FOR LOCAL REPODUCTION
PREVIOUS EDITION NOT USABLE

OPTIONAL FORM 348 (Rov. 4/2006)

Prescribed by GSA FAR (48 CFR) 53.213(f)



OSRTI Management and Analytical Support
SMALL BUSINESS CONTRACT
EP-W-13-016
008

EPA Contract # EP-W-13-016, OSRTI Managment and Analytical Support,

Task Order Project Officer (TOPO): Freya Margand, OSRTI, ARD, CIPIB; email:
margand.freva@epa.gov; phone: 703-603-8889

Alternate Task Order Project Office (ATOPO): Laura Knudsen, OSRTI, ARD, CIPIB; email:
knudsen.laura@epa.gov phone: 703-603-8861

Period of Performance: 9/25/2013 — 10/24/14
EPA Proposed LOE: 1,019 hours

TITLE: Technical Assistance Programs and Initiatives Support for Superfund’s Community
Involvement and Program Initiatives Branch (CIPIB)

TASK ORDER STATEMENT OF WORK

L BACKGROUND

The mission of EPA is to protect human health and the environment. OSWER is an Agency component
that is responsible for programs articulated under the Comprehensive Environmental Response,
Compensation, and Liability Act (CERCLA, or Superfund) of 1980, as amended by the Superfund
Amendments and Reauthorization Act (SARA) of 1986; the Resource Conservation and Recovery Act
(RCRA) and amendments; and other legislation and Agency directives related to the characterization,
remediation, and monitoring of solid and hazardous wastes. OSWER provides policy, guidance and
direction for the Agency's emergency response and waste programs. It develops guidelines for the land
disposal of hazardous waste and underground storage tanks. It provides technical assistance to all levels
of government to establish safe practices in waste management. It administers the Brownfields program,
which supports state and local governments in redeveloping and reusing potentially contaminated sites. It
also manages the Superfund program, which responds to abandoned and active hazardous waste sites and
accidental oil and chemical releases. Finally, it encourages innovative technologies to address
contaminated soil and groundwater.

The mission of the Office of Superfund Remediation and Technology Innovation (OSRT]I) is to return
contaminated areas of land associated with Superfund sites to communities for safe reuse in a healthy
environment. The purpose of the OSRTI Management and Analytical Support Contract is to provide
support primarily to the OSRTI program in the planning, management and oversight of the program
authorized under CERCLA and SARA. The Contractor will provide support to the three OSRTI
divisions: the Technology Innovation and Field Services Division (TIFSD), the Assessment and
Remediation Division (ARD), and the Resource Management Division (RMD).

OSRTI requires Contractor assistance with planning, management, and oversight. Contract services are
anticipated in the following areas: strategic planning and analysis; performance and reporting
requirements; regulatory and legislative analysis; support and development of guidance documents;
training, conference, and meeting support; technical analysis and research and technical information
transfer and coordination; resources management and information management analysis and support; and
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communications, including community/public outreach and environmental justice activities analysis.
Under this Task Order (TO) the Contractor shall provide support to the Community Involvement and
Program Initiatives Branch (CIPIB), under the Assessment and Remediation Division (ARD) which is
responsible for supporting the regions on all aspects of Superfund remediation, including site assessment,
placement of sites on the National Priorities List (NPL), remedial investigations/feasibility studies, study
and design, remedy selection and implementation, post-construction activities, and deleting sites from the
NPL once site clean-up is completed. The division is also responsible for coordination with state and
tribal organizations, for involvement of the community at Superfund sites, and for encouraging the return
of sites to productive uses in communities. ARD serves as the lead within OSRTI for science policy
issues, including risk assessment policies and technologies, chemical-specific policies, coordination of
Superfund research, community involvement, and environmental justice.

CIPIB is responsible for establishing, directing, and clarifying EPA guidance and policy relating to
community engagement in cleanup and reuse of Superfund sites. Additionally, CIPIB is an Agency
leader in promoting effective and meaningful community involvement across all EPA programs. CIPIB
recognizes that technical assistance is essential for fostering community engagement in decision-making
processes. To this end, CIPIB supports a variety of technical assistance programs, initiatives and tools.
This Task Order focuses on assisting CIPIB and furthering EPA’s community involvement efforts
by supporting CIPIB’s technical assistance-related programs, initiatives and activities. Any training
and content derived from the work under this task order will be consistent with the Comprehensive
Environmental Response, Compensation, and Liability Act (CERCLA), Clean Water Act (CWA), Oil
Pollution Act (OPA) and the National Contingency Plan (NCP).

Workflow Process

The EPA Task Order Project Officer (TOPO) or the Alternate TOPO will issue a Technical Directive
(TD) for new work under each task and/or sub-task with the exception of Task A which may
commence immediately. Each project will be initiated by a TD, although it is possible that multiple
projects may fall under one TD.

At the discretion of the EPA TOPO or Alternate TOPO, one or both of the following will occur regarding
the issued TD:

1. A conversation by phone or e-mail will occur with the Contractor to discuss funding and LOE
that will be allocated to the TD; and/or,

2. The Contractor shall submit a narrative description of their project approach for the work outlined
in the TD (please refer to Section IV (Tasks A-B), Task A (Prepare Work Plan/Conduct
Administrative Activities), Subtask A2 (Prepare Project Level Approaches for Technical
Directives as Directed by the TOPO or Alternate TOPO). The Contractor will submit monthly
reports to the EPA PO, TOPO, and Alternate TOPO that reflect work (hours and cost) being
performed on Task A and all issued technical directives (please refer to Section IV (Tasks A-B),
Task A (Prepare Work Plan/Conduct Administrative Activities), Subtask A3 (Prepare Monthly
Reports) for more detail).

The Contractor shall work with the EPA TOPO or Alternate TOPO to design a comprehensive and
standardized Technical Directive Form (TD), a comprehensive and standardized narrative description
format for the project level approach, and a monthly report format that meets the additional specifications
of this task order outlined in Subtask A3.
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Preparation and Delivery of Products

Where applicable, draft-final products shall be submitted by the Contractor to the EPA TOPO and
Alternate TOPO for approval in a Microsoft Office format that is compatible with EPA programs and
software. This draft-final product shall be submitted to EPA prior to the preparation of a final camera-
ready copy. The final camera-ready copy shall also be produced and available in a format that is
compatible with EPA programs and software. All of these products, unless specifically stated otherwise
in the requisite technical directive (TD), shall be written to an eighth grade level. Additionally, all of these
products shall be written following the Federal Plain Language Guidance and the GPA Style Manual.

All draft-final and final camera-ready copy deliverables will be submitted to the TOPO, ATOPO, and
EPA project lead.

II. SCOPE OF WORK
The scope of this Task Order is Technical Assistance Programs and Initiatives Support for

Superfund’s Community Involvement and Program Initiatives Branch (CIPIB) under Performance
Task Areas #2, #5 and #6.

Work to be performed under this Task Order aligns with the following Task Areas of the contract
Statement of work: Task Area #2 “Conducting policy, regulatory, and legislative analysis, and
developing guidance documents,” Task Area #5 “Supporting communications outreach, community
involvement, and environmental justice activities,” and Task Area #6 ‘“Providing support for training,
conferences, and meetings.”

III. PERIOD OF PERFORMANCE

The Period of Performance (PoP) for this Task Order will be the same as the Contract Base Period:
From date of award through October 24, 2014.

Iv. TASKS A -B

Workflow Process Overview
In order for the Contractor to perform any work associated with this Task Order (with the exception of
Task A which may commence immediately) the following items must be fulfilled:
e An overarching task order workplan must be completed by the Contractor, vetted by the EPA
TOPO or the Alternate EPA TOPO, and approved by the EPA CO (Subtask A1: Prepare Task
Order Workplan)
e A technical directive (TD) must first be issued by the EPA TOPO or Alternate TOPO for a
specific task and/or subtask in this Task Order statement of work.
o At the discretion of the EPA TOPO or Alternate TOPO, one or both of the following will
occur regarding the issued TD:

1. A conversation by phone or e-mail will occur with the Contractor to discuss
funding and LOE that will be allocated to the TD; and/or,

2. The Contractor shall provide a project approach which includes a
narrative/explanation of how the task will be carried out, a staffing plan with
estimated hours, estimated other direct costs and/or travel, and any assumptions
in developing the approach. (Specific requirements for this project approach
narrative are noted below in Subtask A2). A final TD will then be issued to the
Contractor by the EPA TOPO or Alternate TOPO and then work may commence
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on the project (Subtask A2: Prepare Project Level Approaches for Technical
Directives as Directed by the TOPO or Alternate TOPO).

TASK A — Prepare Work Plan/Conduct Administrative Activities

NOTE: This task and all associated subtasks may commence immediately and no technical directive
(TD) is required. However, each subtask for Task A must be detailed in the monthly reports (please
refer to Subtask A3: Prepare Monthly Reports).

Subtask Al: Prepare Task Order Workplan

NOTE: This subtask may commence immediately and no technical directive (TD) is required.
However, this subtask must be detailed in the monthly reports (please refer to Subtask A3: Prepare
Monthly Reports).

The Contractor will develop a Workplan and deliver the Workplan to the EPA TOPO and Alternate
TOPO within 20 days of the Contractor’s receipt of the Task Order SOW. The Contractor shall
develop a Workplan with a detailed explanation of all activities associated with the Task Order SOW and
a proposed technical approach for completing each of the defined tasks. The Contractor will also:

Identify the Contractor team and identify their roles and responsibilities;
Identify the transmittals and deliverables and their associated due dates; and
Include a detailed breakout of labor hours and other direct costs.

Identify any assumptions in developing the work plan and cost estimate.
Identify potential issues that may affect the deliverables, hours and/or costs.

The Contractor shall review the Workplan with the EPA TOPO or Alternate EPA TOPO after submission
to EPA.

Deliverables and Transmittals

Item Type Schedule

Work plan Deliverable Within 15 business days after
Task Order 1 is issued

Subtask A2: Discussion of Technical Directives and/or Preparing Project Level Approaches for
Technical Directives as Directed by the TOPO or Alternate TOPO

NOTE: This subtask may commence immediately and no technical directive (TD) is required.
However, this subtask must be detailed in the monthly reports (please refer to Subtask A3: Prepare
Monthly Reports).
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Work on this task order is driven by technical directives. As a result, upon receipt of a Technical
Directive (TD) and at the discretion of the EPA TOPO or Alternate TOPO, one or both of the following
will occur (and may be further specified in the TD):

1. The Contractor and the EPA TOPO, Alternate TOPQO and/or Technical Directive lead for EPA
will have a discussion (via e-mail or phone) about the funding and/or LOE that will be allocated
to the TD and the work that may be performed on the TD during the period of performance
specified on the TD with the aforementioned funding and/or LOE; and/or

2. For certain technical directives, the EPA TOPO or Alternate TOPO may require a project level
approach from the Contractor for the work outlined in the TD. In this circumstance, the EPA
TOPO or Alternate TOPO will first issue a draft Technical Directive or TD (initial TD will only
include a description of the work to be performed within the specified time period and will not
include LOE, dollars, or ODCs) issued by the TOPO or Alternate TOPO, the Contractor shall (at

the discretion of the EPA TOPO or Alternate TOPO*):

¢ Submit a narrative description to the TOPO and Alternate TOPO and Technical
Directive Contact of their project approach that addresses all of the specifications
included in the draft TD within five (5) business days of the draft TD unless
otherwise specified in the draft TD. This description will include:
o Areas that will need further clarification or direction as the work progresses;
o Identification of the Contractor team member(s) and identification of their
roles and responsibilities;
o Identification of the transmittals and deliverables and their associated due
dates;
o A detailed breakout of projected labor hours (to include administrative costs)
by Contractor team member and other direct costs;
o Identification of any assumptions used to project labor hours and other direct
costs; and,
o Identification of potential issues that may affect project deliverables, hours
and/or other direct costs.
= Participate in a meeting (phone or e-mail discussion) organized by the TOPO or
Alternate TOPO and Technical Directive Contact after EPA has received the
narrative description from the Contractor outlined above, to discuss the details of
the narrative description, address any issues in the narrative description, and
reach resolution regarding the terms of the TD.
=  Make any necessary changes to the project approach within 2 business days of
the EPA/Contractor discussion (outlined above), and resubmit for approval to the
TOPO and Alternate TOPO.

After receipt of the review of the project approach, the TOPO and/or ATOPO will issue a final
TD that will include a final description of the work to be performed in the specified time period
and one or more of the following: LOE, dollar amount, or ODCs. Additionally, the narrative
description that the Contractor prepared will be included with the TD as an attachment.

* Submission of a narrative description of the project level approach for a technical directive is at
the discretion of the EPA TOPO or Alternate TOPO. The EPA TOPO or Alternate TOPO
recognize that during the period of performance for this task order, there may be some technical
directives that are issued by EPA that will not necessitate a project level approach.

For all technical directives:
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The Contractor shall not exceed the budget (LOE and/or funds) stated nor work past the Period of
Performance stated in the Technical Directive.

If additional funding allocation, time, or work is necessary a modified Technical Directive shall be
issued by the EPA TOPO or Alternate TOPO. The Contractor shall notify the TOPO and Technical
Directive Contact at least 30 days in advance if additional funds or LOE are anticipated or the time to
complete the project needs to be extended.

The Contractor shall work with the EPA TOPO or Alternate TOPO to design a comprehensive and
standardized Technical Directive Form (TD) and a comprehensive and standardized narrative description
format for the project level approach. Initial versions of these documents will be drafted by the EPA
TOPO or Alternate TOPO so work may commence quickly after the overall workplan approval.

The Contractor should assume that approximately ten (10) discussions (of approximately 60 minutes
each) and approximately three (3) project level approaches to technical directives will be prepared

during this period of performance.

Deliverables and Transmittals

Item Type Schedule

Draft (initial) Contractor Project | Transmittal 5 business days after receipt of

Level Approach draft TD from EPA (when a
project level approach is
requested by the TOPO or
ATOPO)

Final Contractor Project Level Deliverable 2 business days after receiving

Approach comments from EPA per a
meeting/discussion

Subtask A3: Prepare Monthly Reports

NOTE: This subtask may commence immediately and no technical directive (TD) is required.
However, this subtask must be detailed in the monthly reports (please refer to this Subtask regarding
monthly reporting requirements).
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The Contractor will prepare monthly reports for this Task Order in accordance to EPAAR 1552.211-72
monthly progress report (JUN 1996). Monthly reports for this Task Order should be standardized across
all other Task Orders issued by CIPIB.

In addition, the monthly report will provide a breakdown of (1) all subtasks under Task A of this task
order (Subtask A1, A2, A3, A4, AS), and (2) each technical directive (TD) that has been issued for this
task order. Issued technical directives should be grouped by the relevant task or subtask from this task
order statement of work. The monthly report will include the following per Subtask Al, A2, A3, A4, and
A5 and all TDs issued:

o Hours and dollars used (cumulative and for that month) by each subtask of Task A and by each

issued TD;

e Hours and dollars that are expected to be spent in the following month by each subtask of Task A
and by each issued TD;

o Any other direct costs (ODCs) incurred (cumulative and for that month) by each subtask of Task
A and by each issued TD;

o  Staff member(s) who performed the work under each subtask of Task A and each issued TD and
a breakdown of their respective hours and labor categories that were billed to each subtask of
Task A and each issued TD;

e Descriptions of all work (by Contractor staff member) that was performed for each subtask of
Task A and each issued TD;

o A detailed description of any travel that occurs under each subtask of Task A and by each issued
TD and a record of the travel costs; and

e Specification of any additional reporting requirements required by any TD (such as a breakdown
of hours/dollars by subtasks in the TD)

The Contractor shall work with the EPA TOPO or Alternate TOPO to design a comprehensive and
standardized monthly report format (standardized across all 3 task orders) that meets the specifications
outlined above. An initial format of this new monthly report is due ten (10) days after approval of the
overall task order workplan. However, the EPA TOPO or Alternate TOPO is authorized to direct the
Contractor to make specific changes to the structure of this monthly report at any time.

The Contractor should assume 13 monthly reports will be prepared during the initial period of
performance.

Deliverables and Transmittals

Item Type Schedule

Initial format of monthly report Deliverable 10 business days after approval of
the task order workplan

Further drafts of the monthly Deliverable As needed per EPA comments. New

report format draft monthly report format should

be given to EPA within 5 business
days after EPA has submitted
comments to Contractor.

Monthly report Transmittal Monthly

Subtask A4: Participate in Work Planning Meetings and Progress Check-In Meetings with the
TOPO and Alternate TOPO

NOTE: This subtask may commence immediately and no technical directive (TD) is required.
However, this subtask must be detailed in the monthly reports (please refer to Subtask A3: Prepare
Monthly Reports).
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At the discretion of the TOPO or Alternate TOPO, meetings (in person or via conference call) will be
scheduled with the Contractor to discuss the following:
e Overall work planning meetings for the task order. Content of these work planning calls may
include the following:
o Addressing specific overarching task order issues with contract support such as
timeliness or other process issues associated with the task order
o General discussion of projected resources for the task order
o General discussion of projected technical directives for the task order and status of
current technical directives

The Contractor should assume that the overall work planning meetings for the task order will occur no
more than one (1) time per year with the program manager and up to one (1) other relevant Contractor
staff member per discussion with the EPA TOPO and Alternate TOPO. Additional Contractor staff
members may be added to this work planning meeting at the discretion of the EPA TOPO and Alternate
TOPO. This work planning meeting should last no more than two (2) hours.

e  Progress check-in meetings for the task order. Content of these work planning calls may include

the following:
o Update on resource use (LOE and dollars) on the technical directives associated with the
task order

o Discussions on how to decrease administrative costs

The Contractor should assume that the progress check-in meetings for the task order will occur no more
frequently than one (1) time a month with the program manager and up to one (1) other relevant
Contractor staff member per discussion with the EPA TOPO and Alternate TOPO. Additional Contractor
staff members may be added to these progress check-in meetings at the discretion of the EPA TOPO and
Alternate TOPO. These progress check-in meetings will last no more than 30 minutes each.

Deliverables and Transmittals
No deliverables or transmittals are anticipated for this subtask, but the EPA TOPO or Alternate TOPO
may create a deliverable/transmittal schedule at any time if they deem it necessary.

Subtask AS: Prepare an Annual Summary of this Task Order

NOTE: This subtask may commence immediately and no technical directive (TD) is required.
However, this subtask must be detailed in the monthly reports (please refer to Subtask A3: Prepare
Monthly Reports).

At the direction of the TOPO or Alternate TOPO, the Contractor will prepare an annual summary of this
task order to include:
o All products completed and delivered under this task order
o The Contractor will include the date of completion/delivery for all products listed
o All hours and dollars spent on the task order
o The Contractor will include the overall dollars and hours spent on the task order
o The Contractor will also include the dollars and hours spent on each technical directive
issued on the task order
o Recommendations by the Contractor for the overall workflow of the task order, specific project
level recommendations, or any other relevant recommendations

Deliverables and Transmittals

| Item | Type | Schedule
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Draft Task Order Annual Transmittal 15 business days after request
Summary received from EPA to commence
work on the annual summary
Final Task Order Annual Deliverable 3 business days after receiving
Summary comments from EPA per a
meeting/discussion

TASK B: OSRTI Technical Assistance Resources
NOTE: Support specifics related to all activities under this task will be initiated and clarified in a
Technical Directive(s).

EPA provides assistance to communities through a variety of technical assistance and training resources.
These resources help communities participate in Superfund decisions at sites in their community. EPA
provides informal technical assistance as well as programs and initiatives such as, Technical Assistance
Grants (TAG); the Partners in Technical Assistance Program (PTAP); Technical Assistance Plans (TAP)
and Regional Public Liaisons (RPL). (For information on these programs, see
http://www.epa.gov/superfund/community/ ) Any training and content derived from the work under this
Task will be consistent with CERCLA, Clean Water Act (CWA), Oil Pollution Act (OPA) and the
National Contingency Plan (NCP). This TO covers the following areas and support for Superfund’s
technical assistance activities:

Subtask B1: Website Support

The Contractor shall provide a range of services to support EPA in maintaining, updating and revising
website information and pages related to Superfund technical assistance activities. All support will be
initiated and further specitfied through technical directives. EPA anticipates needing the following
support:

o Updating internet pages as materials are developed and finalized.

Updating internet page language, formatting and graphics. EPA expects three (3)
extensive/multi-page updates (to include graphics, formatting and language revisions)
and four (4) minimal updates (requiring small change in graphics, format and/or
language for single page)

o Updating website with CAG, TAG and PTAP listing (e.g., see
http://www.epa.gov/supertund/community/tag/regltag.htin ). A complete review and
update of this information is expected to occur once annually. This update will occur
once a year, in consultation with EPA regional staff, and EPA technical assistance and/or
grants databases.

o Updating EPA technical assistance intranet pages with new documents and removing
outdated documents.

Deliverables and Transmittals

Item Type Schedule
Internet page updates (website Deliverable As outlined in the TD(s)
support)

Note: Additional deliverables and transmittals will be outlined and specified in the technical directive(s).
Subtask B2: TAG Database

The TAG database was developed in 2000 to store and retrieve information on the TAG program. The
database has been maintained on Contractor servers since its development. The Contractor shall provide
a range of services to support EPA in maintaining, updating and revising the TAG database. All support
will be initiated and further specified through technical directives. EPA anticipates needing the following
support:
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o Recommending a more efficient on-going method of capturing historic and current TAG
data, and potentially implementing a new method of data capture.

o Correcting errors in database function as they are identified by the users (Regional TAG
coordinators and HQ).
Providing technical assistance to database users as needed.

e Conducting data quality control by updating the data annually in conjunction with update
to active TAG listing on EPA TAG website.

Deliverables and Transmittals
The schedule for all deliverables and transmittals will be outlined in the TD(s).

Subtask B3: New and Revised Outreach Materials

All support will be initiated and further specified through technical directives. EPA anticipates needing
the following support:

Updating approximately two (2) existing informational documents/materials such as fact sheets,
brochures, presentations and posters. (Assumes four pages or less for each document.) EPA will
provide specific information on the type of document and the updates to the contents in written
technical directive.

Developing approximately two (2) new outreach materials such as fact sheets, brochures, short
papers, tools, etc. (Assumes four pages or less for each document.) EPA will provide specific
information on the type of document and contents in written technical directive.

Developing approximately two (2) new outreach materials for EPA’s Superfund technical
assistance resources (4 to 10 pages in length, for estimation purposes). EPA will provide
specific information on the type of document and contents in written technical directive.
Participating in approximately two (2) presentations at informational meetings/conferences. EPA
estimates meetings of 1 % hours each, with Contractor presenting for only a portion of the
meeting, and the need for up to ten slides.

Participating, as needed, in general programmatic briefings and meeting to introduce/discuss
TASC program.

Deliverables and Transmittals

Item Type Schedule
Informational Transmittal As outlined in TD
documents/materials (draft)

Fact sheet, brochure, or training Deliverable As outlined in TD
tool (final)

Outreach material (draft) Transmittal As outlined in TD
Outreach material (final) Deliverable As outlined in TD

Note: Additional deliverables and transmittals will be outlined and specified in the technical directive(s).

Subtask B4: Programmatic Guidance

Contractor support is needed to revise guidance related to technical assistance programs and/or initiatives.
All support will be initiated and further specitied through technical directives. EPA anticipates needing
the following support:

Revising Community Advisory Group (CAG) program guidance. EPA has conducted outreach to
existing CAGs and regional staff, and has received recommendations for revising the CAG
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program guidance accordingly. Contractor support is needed to assist an EPA work group in
revising the current guidance and associated tools. (See
http://www.epa.gov/supertund/community/cag/resource.htm for guidance, tools and other

materials.) Support is expected to include:

O

O

Developing a recommended approach including milestones, list of actions and decisions
leading up to each milestone and a staffing support.

Participating and note-taking during work group calls. EPA estimates up to ten (10)
one-hour calls.

Developing a revised guidance based on existing recommendations, work group
comments/discussions and comments received during the review/comment phase of
document development.

Developing a revised CAG toolkit for CAG recipients based on recommendations and
final revisions during the guidance revision process, and comments during the revised
CAG toolkit review process.

Developing a revised CAG fact sheet in English and Spanish, reflecting finalized revised
guidance and toolkit.

Deliverables and Transmittals

Item Type Schedule
Milestones document Deliverable As outlined in TD
List of actions and decisions Deliverable As outlined in TD
document

Summary of conference calls (up | Deliverable As outlined in TD
to 10)

Revised guidance Deliverable As outlined in TD
Revised CAG toolkit Deliverable As outlined in TD
CAG fact sheet (English and Deliverable As outlined in TD
Spanish)

Note: Additional deliverables and transmittals will be outlined and specified in the technical directive(s).

Subtask B5: Technical Assistance Training

The Contractor can anticipate supporting up to two (2) interactive webinar training sessions related to
technical assistance training (60-minutes). All support will be initiated and further specified through
technical directives. EPA anticipates needing the following support:

e Coordinating schedules with various presenters
o  Working with EPA Webinar platforms (such as Adobe Connect and CLU-IN) to support
registration and technical logistics; develop Webinar marketing material

Developing Webinar material for presenters

Scheduling and facilitating Webinars

Coordinating Webinar evaluations

Developing a summary report of Webinar series (up to two pages per case study, to include

number of attendees for each Webinar and summary of attendee feedback, as applicable).
e Developing support materials for Webinar or classroom training, using the case study
content. The activities may include supporting intranet site web content for the case studies.

Deliverables and Transmittals

Item

Type Schedule

Summary report of Webinars Deliverable As outlined in TD
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Note: Additional deliverables and transmittals will be outlined and specified in the technical directive(s).

Subtask B6: Teleconference Support

Contractor shall provide support for a variety of technical assistance related conference calls to provide
expertise, recommendations and/or note-taking support. EPA will notify Contractor of scheduled call,
specific support needed and the call information via technical directive.

o EPA estimates no more than six (6) calls of 1 Y2 hours in duration.

Deliverables and Transmittals

Item Type Schedule

Summary of conference calls (no | Deliverable As outlined in TD
more than 6)

Note: Additional deliverables and transmittals will be outlined and specified in the technical directive(s).

V. POINT OF CONTACT

Project Officer: Esther Williford

Office of Superfund Remediation and Technology Innovation (OSRTI)
U.S. Environmental Protection Agency

Mail Code: 5202P

1200 Pennsylvania Avenue, N.W.

Washington, D.C. 20460

Phone: 703-603-8743 Fax:

E-Mail: williford.esther@epa.gov

Task Order Project Office (TOPO): Freya Margand

OSRTI Community Involvement and Program Initiatives Branch
U.S. Environmental Protection Agency

Mail Code: 5204P

1200 Pennsylvania Avenue, N.W.

Washington, D.C. 20460

Phone: 703-603-8889 Fax: 703-603-9102

E-Mail: margand.freyvai@wepa.cov

Alternate Task Order Project Officer (ATOPO): Laura Knudsen
OSRTI Community Involvement and Program Initiatives Branch
U.S. Environmental Protection Agency

Mail Code: 5204P

1200 Pennsylvania Avenue, N.W.

Washington, D.C. 20460

Phone: 703-603-8861 Fax: 703-603-9102
E-Mail: knudsen.laura(@epa.gov

VL TERMS AND CONDITIONS

When applicable, the Contractor shall speak regularly with their subcontractor(s) to receive project status
updates.
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As part of ensuring proper contract implementation and compliance with FAR requirements, the
Contractor shall maintain a comprehensive deliverables file. The Contractor shall also be prepared to
submit for inspection, copies of all work in progress at any time under this Task Order.

Quality Assurance Project Plan

The Contractor shall prepare a Quality Assurance Project Plan (QAPP) for the accomplishment
of this Task Order. In accordance with EPA’s Quality System, the plan will also define and
assign quality assurance (QA) and quality control (QC) responsibilities and describe the QA/QC
processes and procedures to be implemented for all Tasks. A draft of Contractor’s QAPP shall be
submitted to and approved by EPA prior to commencing Tasks under this Task Order.
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2. AMENDMENT/MODIFICATION NO. 3. EFFECTIVE DATE 4. REQUISITION/PURCHASE REQ. NO. 5. PROJECT NO. (If applicable)
6. ISSUED BY CODE [SRRPOD 7. ADMINISTERED BY (if other than Item 6) CODE |

SRRPOD

US Environmental Protection Agency

Ariel Rios Building

1200 Pennsylvania Avenue, N. W.

Mail Code: 3805R

Washington DC 20460

8. NAME AND ADDRESS OF CONTRACTOR (No., street, county, State and ZIP Code) (x) 9A. AMENDMENT OF SOLICITATION NO.
ENVIRONMENTAL MANAGEMENT SUPPORT INC
Attn: N. Jay Rassin 9B. DATED (SEE ITEM 11)

8601 GEORGIA AVE STE 500
S015803318 10A. MODIFICATION OF CONTRACT/ORDER NO.
SILVER SPRING MD 209103439 X |EP-W-13-016
0008
10B. DATED (SEE ITEM 13)
CODE 106741598 EACILITY-GODE 11/12/2013
11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS
[[]1The above numbered solicitation is amended as set forth in Item 14. The hour and date specified for receipt of Offers [is extended, []is not extended.
Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended, by one of the following methods: (a) By completing
Items 8 and 15, and returning copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted; or (c) By

separate letter or telegram which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGEMENT TO BE RECEIVED AT
THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER. If by
virtue of this amendment you desire to change an offer already submitted, such change may be made by telegram or letter, provided each telegram or letter makes reference
to the solicitation and this amendment, and is received prior to the opening hour and date specified.

12. ACCOUNTING AND APPROPRIATION DATA (/f required) Net Tnoreases $81,679.00
5 ; .
See Schedule

13. THIS ITEM ONLY APPLIES TO MODIFICATION OF CONTRACTS/ORDERS. IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14.

_CHECKONE | A THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT
ORDER NO. IN ITEM 10A.

B. THE ABOVE NUMBERED CONTRACT/ORDER 1S MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office,
appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b).

C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF:

D. OTHER (Specify type of modification and authority)
X FAR 52.232-22 Limitation of Funds

E. IMPORTANT: Contractor is not, [is required to sign this document and return 0 copies to the issuing office.

14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter where feasible.)
DUNS Number: 106741598

This action initiates TO 0008, with a Period of Performance from 11/12/2013 through
10/24/2014 at a ceiling of $91,679.00. The Contractor's proposal dated October 22, 2013 is
hereby incorporated by reference. $10,000.00 is pulled down from the contract and obligated
to this Task Order. Freya Margand is appointed as TOCOR. Laura Knudsen is appointed as the
Alt. TOCOR.

TOPO: Freya Margand Max Expire Date: 038/02/2018

Per the contract FAR clause 52.232-22 Limitation of Funds, this modification adds
incremental funding in the amount of $81,672.00 to fund the approved tasks under the SOW
for Task Order 0008. These funds are valid through October 24, 2014. This Task Order is now
fully funded in the total amount of $91,679.00. The contractor shall not work beyond this
Continued ...

Except as provided herein, all terms and conditions of the document referenced in Item 9A or 10A, as heretofore changed, remains unchanged and in full force and effect.

15A. NAME AND TITLE OF SIGNER (Type or print) 16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print)

Christie Deskiewicz

15B. CONTRACTOR/OFFEROR 15C. DATE SIGNED 1t Y \ \.\. 16C. DATE SIGNED
' bowl g ELECTIROL:E
(Signature of person authorized to sign) e amde e R " 5. ONATURE 06720/ 4
NSN 7540-01-152-8070 STANDARD FORM 30 (REV. 10-83)
Previous edition unusable Prescribed by GSA

FAR (48 CFR) 53.243



CONTINUATION SHEET REFERENCE NO. OF DOCUMENT BEING CONTINUED PAGE ~ OF
EP-W-13-016/0008/001 2 2
NAME OF OFFEROR OR CONTRACTOR
ENVIRONMENTAL MANAGEMENT SUPPORT INC
ITEM NO. SUPPLIES/SERVICES QUANTITY [UNIT UNIT PRICE AMOUNT
(A) (B) () D) (E) (F)

point.

LIST OF CHANGES:
Reason for Modification : Funding Only Action
Obligated Amount for this Modification: $81,679.00

NEW ACCOUNTING CODE ADDED:
Account code:
14-T-72DC-303DD2-2505-HQ00BMO0-1472DC5013-001
Beginning FiscalYear 14
Ending Fiscal Year

Fund (Appropriation) T

Budget Organization 72DC
Program (PRC) 303DD2

Budget (BOC) 2505

Job # (Site/Project) HQOOBMOO
Cost Organization

DCN-LineID 1472DC5013-001
Amount: $81,679.00

Subject To Funding: N

Delivery Location Code: SRRPOD
SRRPOD

US Environmental Protection Agency
Ariel Rios Building

1200 Pennsylvania Avenue, N. W.
Mail Code: 3805R

Washington DC 20460 USA

Payment:
RTP Finance Center
US Environmental Protection Agency
RTP-Finance Center (D143-02)
109 TW Alexander Drive
Durham NC 27711
FOB: Destination
Period of Performance: 11/12/2013 to 10/24/2014

NSN 7540-01-152-8067

OPTIONAL FORM 336 (4-86)
Sponsored by GSA
FAR (48 CFR) 53.110



AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT 1. CONTRACT ID CODE GEoRe

1 | 2

2. AMENDMENT/MODIFICATION NO. 3. EFFECTIVE DATE 4. REQUISITION/PURCHASE REQ. NO. 5. PROJECT NO. (If applicable)
002 10/02/2014

6. ISSUED BY CODE [SRRPOD 7. ADMINISTERED BY (if other than Item 6) CODE |

SRRPOD

US Environmental Protection Agency

Ariel Rios Building

1200 Pennsylvania Avenue, N. W.

Mail Code: 3805R

Washington DC 20460

8. NAME AND ADDRESS OF CONTRACTOR (No., street, county, State and ZIP Code) (x) 9A. AMENDMENT OF SOLICITATION NO.
ENVIRONMENTAL MANAGEMENT SUPPORT INC
Attn: N. Jay Rassin 9B. DATED (SEE ITEM 11)

8601 GEORGIA AVE STE 500
S015803318 10A. MODIFICATION OF CONTRACT/ORDER NO.
SILVER SPRING MD 205103439 X [EP-W-13-016
0008
10B. DATED (SEE ITEM 13)
CODE 106741598 FACILITY-CODE 11/12/2013
11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS
[[]1The above numbered solicitation is amended as set forth in Item 14. The hour and date specified for receipt of Offers [is extended, []is not extended.
Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended, by one of the following methods: (a) By completing
Items 8 and 15, and returning copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted; or (c) By

separate letter or telegram which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGEMENT TO BE RECEIVED AT
THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER. If by
virtue of this amendment you desire to change an offer already submitted, such change may be made by telegram or letter, provided each telegram or letter makes reference
to the solicitation and this amendment, and is received prior to the opening hour and date specified.

12. ACCOUNTING AND APPROPRIATION DATA (If required)

13. THIS ITEM ONLY APPLIES TO MODIFICATION OF CONTRACTS/ORDERS. IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14.

_CHECKONE | A THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT
ORDER NO. IN ITEM 10A.

B. THE ABOVE NUMBERED CONTRACT/ORDER 1S MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office,
appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b).

C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF:

D. OTHER (Specify type of modification and authority)
X FAR 52.243-3 Changes

E. IMPORTANT: Contractor is not, [is required to sign this document and return 0 copies to the issuing office.

14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter where feasible.)
DUNS Number: 106741598

TOPO: Freya Margand Max Expire Date: 039/02/2018

The purpose of this modification is to extend the Period of Performance through October 30,
2015. With this extension, the Contractor's revised price proposal is also approved. The
new total estimated cost ceiling is now $99,713.00 at 1,083 LOE hours. The total amount
funded for this TO remains at $91,6792.00. All other terms and conditions remain the same.

LIST OF CHANGES:

Reason for Modification : Funding Only Action

Period Of Performance End Date changed from 2014-10-24 to 2015-10-30
Continued ...

Except as provided herein, all terms and conditions of the document referenced in Item 9A or 10A, as heretofore changed, remains unchanged and in full force and effect.

15A. NAME AND TITLE OF SIGNER (Type or print) 16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print)

Christie M. Deskiewicz

15B. CONTRACTOR/OFFEROR 15C. DATE SIGNED 1t Y \ \.\. 16C. DATE SIGNED
' bowl g ELECTIROL:E
(Signature of person authorized to sign) e amde e R " 5. ONATURE Le/Q2/2014
NSN 7540-01-152-8070 STANDARD FORM 30 (REV. 10-83)
Previous edition unusable Prescribed by GSA
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(A) (B) () D) (E) (F)

Total Amount for this Modification: $8,034.00
New Total Amount for this Version: $99,713.00

CHANGES FCR LINE ITEM NUMBER: 1
Total Amount changed from $91,679.00 to $99,713.00

Delivery: 10/30/2015

Delivery Location Code: SRRPOD
SRRPOD

US Environmental Protection Agency
Ariel Rios Building

1200 Pennsylvania Avenue, N. W.
Mail Code: 3805R

Washington DC 20460 USA

Payment:
RTP Finance Center
US Environmental Protection Agency
RTP-Finance Center (D143-02)
109 TW Alexander Drive
Durham NC 27711
FOB: Destination
Period of Performance: 11/12/2013 to 10/30/2015

NSN 7540-01-152-8067

OPTIONAL FORM 336 (4-86)
Sponsored by GSA
FAR (48 CFR) 53.110



AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT 1. CONTRACT ID CODE GEoRe

1 | 2

2. AMENDMENT/MODIFICATION NO. 3. EFFECTIVE DATE 4. REQUISITION/PURCHASE REQ. NO. 5. PROJECT NO. (If applicable)

003 See Block 16C PR-OSWER-15-00362

6. ISSUED BY CODE [SRRPOD 7. ADMINISTERED BY (if other than Item 6) CODE |

SRRPOD

US Environmental Protection Agency

Ariel Rios Building

1200 Pennsylvania Avenue, N. W.

Mail Code: 3805R

Washington DC 20460

8. NAME AND ADDRESS OF CONTRACTOR (No., street, county, State and ZIP Code) (x) 9A. AMENDMENT OF SOLICITATION NO.
ENVIRONMENTAL MANAGEMENT SUPPORT INC
Attn: N. Jay Rassin 9B. DATED (SEE ITEM 11)

8601 GEORGIA AVE STE 500
S015803318 10A. MODIFICATION OF CONTRACT/ORDER NO.
SILVER SPRING MD 205103439 X [EP-W-13-016
0008
10B. DATED (SEE ITEM 13)
CODE 106741598 FACILITY-CODE 11/12/2013
11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS
[[]1The above numbered solicitation is amended as set forth in Item 14. The hour and date specified for receipt of Offers [is extended, []is not extended.
Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended, by one of the following methods: (a) By completing
Items 8 and 15, and returning copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted; or (c) By

separate letter or telegram which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGEMENT TO BE RECEIVED AT
THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER. If by
virtue of this amendment you desire to change an offer already submitted, such change may be made by telegram or letter, provided each telegram or letter makes reference
to the solicitation and this amendment, and is received prior to the opening hour and date specified.

12. ACCOUNTING AND APPROPRIATION DATA (/f required) Net Increase: $8,034.00
5 i 5
See Schedule

13. THIS ITEM ONLY APPLIES TO MODIFICATION OF CONTRACTS/ORDERS. IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14.

_CHECKONE | A THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT
ORDER NO. IN ITEM 10A.

B. THE ABOVE NUMBERED CONTRACT/ORDER 1S MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office,
appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b).

C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF:

D. OTHER (Specify type of modification and authority)
X FAR 52.232-22 Limitation of funds

E. IMPORTANT: Contractor is not, [is required to sign this document and return copies to the issuing office.

14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter where feasible.)
DUNS Number: 106741598

TOCOR: Freya Margand Max Expire Date: 10/30/2015

The purpose of this modification is to add incremental funding in the amount of $8,034.00
to this Task Order. This Task Order is now fully funded at $99,713.00. The contractor shall
not work beyond this point. All other terms and conditions remain the same.

LIST OF CHANGES:

Reason for Modification : Funding Only Action
Obligated Amount for this Modification: $8,034.00

New Total Obligated Amount for this Award: $99,713.00

Continued ...

Except as provided herein, all terms and conditions of the document referenced in Item 9A or 10A, as heretofore changed, remains unchanged and in full force and effect.
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NEW ACCOUNTING CODE ADDED:
Account code:
15-T-72DC-303DD2-2505-HQ00BMO0-1572DC5025-001
Beginning FiscalYear 15
Ending Fiscal Year

Fund (Appropriation) T

Budget Organization 72DC
Program (PRC) 303DD2

Budget (BOC) 2505

Job # (Site/Project) HQOOBMOO
Cost Organization

DCN-LineID 1572DC5025-001
Amount: $8,034.00

Subject To Funding: N

Delivery: 10/30/2015

Delivery Location Code: SRRPOD
SRRPOD

US Environmental Protection Agency
Ariel Rios Building

1200 Pennsylvania Avenue, N. W.
Mail Code: 3805R

Washington DC 20460 USA

Payment:
RTP Finance Center
US Environmental Protection Agency
RTP-Finance Center (D143-02)
109 TW Alexander Drive
Durham NC 27711
FOB: Destination
Period of Performance: 11/12/2013 to 10/30/2015

NSN 7540-01-152-8067
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2. AMENDMENT/MODIFICATION NO. 3. EFFECTIVE DATE 4. REQUISITION/PURCHASE REQ. NO. 5. PROJECT NO. (If applicable)
004 See Block 16C
6. ISSUED BY CODE [SRRPOD 7. ADMINISTERED BY (if other than Item 6) CODE |
SRRPOD
US Environmental Protection Agency
Ariel Rios Building
1200 Pennsylvania Avenue, N. W.
Mail Code: 3805R
Washington DC 20460
8. NAME AND ADDRESS OF CONTRACTOR (No., street, county, State and ZIP Code) (x) 9A. AMENDMENT OF SOLICITATION NO.
ENVIRONMENTAL MANAGEMENT SUPPORT INC
Attn: N. Jay Rassin 9B. DATED (SEE ITEM 11)
8601 GEORGIA AVE STE 500
S015803318 10A. MODIFICATION OF CONTRACT/ORDER NO.
SILVER SPRING MD 205103439 X [EP-W-13-016
0008
10B. DATED (SEE ITEM 13)
CODE 106741598 FACILITY-CODE 11/12/2013
11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS
[[]1The above numbered solicitation is amended as set forth in Item 14. The hour and date specified for receipt of Offers [is extended, []is not extended.
Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended, by one of the following methods: (a) By completing
Items 8 and 15, and returning copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted; or (c) By

separate letter or telegram which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGEMENT TO BE RECEIVED AT
THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER. If by
virtue of this amendment you desire to change an offer already submitted, such change may be made by telegram or letter, provided each telegram or letter makes reference
to the solicitation and this amendment, and is received prior to the opening hour and date specified.

12. ACCOUNTING AND APPROPRIATION DATA (/f required)
See Schedule

13. THIS ITEM ONLY APPLIES TO MODIFICATION OF CONTRACTS/ORDERS. IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14.

_CHECKONE | A THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT
X ORDER NO. IN ITEM 10A.

52.243-3 -- Changes -- Time-and-Materials or Labor-Hours

B. THE ABOVE NUMBERED CONTRACT/ORDER 1S MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office,
appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b).

C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF:

D. OTHER (Specify type of modification and authority)

E. IMPORTANT: Contractor [is not, is required to sign this document and return 1 copies to the issuing office.

14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter where feasible.)
DUNS Number: 106741598

TOCOR: Freya Margand Max Expire Date: 10/30/2017

The purpose of this modification is to extend the period of performance of this task order
through October 30, 2017, approve the contractor's proposal dated October 12, 2015, and
increase the total price ceiling of this Task Order by $94,792.00. The new total estimated
price ceiling is now $194,505.00. The total amount of funding obligated to this Task Order
remains at $99,713.00. The contractor shall not work beyond this point until further notice.

All other terms and conditions remain the same.

Continued ...

Except as provided herein, all terms and conditions of the document referenced in Item 9A or 10A, as heretofore changed, remains unchanged and in full force and effect.
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LIST OF CHANGES:

Reason for Modification : Change Order

Period Of Performance End Date changed from
30-0CT-15 to 30-0CT-17

Total Amount for this Modification: $94,792.00
Total Amount changed from $99,713.00 to
$194,505.00

Maximum Potential Expiration Date changed to
10/30/2017

Delivery: 10/30/2015

Delivery Location Code: SRRPOD
SRRPOD

US Environmental Protection Agency
Ariel Rios Building

1200 Pennsylvania Avenue, N. W.
Mail Code: 3805R

Washington DC 20460 USA

Payment:
RTP Finance Center
US Environmental Protection Agency
RTP-Finance Center (D143-02)
109 TW Alexander Drive
Durham NC 27711
FOB: Destination
Period of Performance: 11/12/2013 to 10/30/2017

NSN 7540-01-152-8067
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CODE 106741598 FACILITY CODE 11/12/2013
11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS
[JThe above numbered solicitation is amended as set forth in Item 14. The hour and date specified for receipt of Offers [Jis extended.  [Jis not extended.
Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended , by one of the following methods: (a) By completing
Iltems 8 and 15, and returning copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted ; or (c) By
separate letter or telegram which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGEMENT TO BE RECEIVED AT
THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER If by
virtue of this amendment you desire to change an offer already submitted , such change may be made by telegram or letter, provided each telegram or letter makes
reference to the solicitation and this amendment, and is received prior to the opening hour and date specified.
12. ACCOUNTING AND APPROPRIATION DATA (If requirad) Net Increase: $32,349.06
See Schedule
13. THIS ITEM ONLY APPLIES TO MODIFICATION OF CONTRACTS/ORDERS. IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14.
_CHECKONE | A THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT
ORDER NO. IN ITEM 10A.
B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office,
appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b).
C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF:
D. OTHER (Specify type of modification and authority)
X FAR 52.232-22 Limitation of Funds
E. IMPORTANT: Contractor is not. [lis required to sign this documentandreturn ____  copies to the issuing office.
14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter where feasible.)
DUNS Number: 106741598
TOCOR: Freya Margand Max Expire Date: 10/30/2017
The purpose of this modification is to shift funds from Task Order 0012 into this Task
Order (Task Order 0008) in the amount of $32,349.06. The new total price ceiling for this
Task Order is now $132,062.06. The contractor shall not work beyond this point. All other
terms and conditions remain the same.
LIST OF CHANGES:
Reason for Modification : Funding Only Action
Obligated Amount for this Modification: $32,349.06
New Total Obligated Amount for this Award: $122,062.06
Continued ...
Except as provided herein, all terms and conditions of the document referenced in Iltem 9 A or 10A, as heretofore changed, remains unchanged and in full force and effect.
15A. NAME AND TITLE OF SIGNER (Type or print) 16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print)
Christie M. Deskiewicz
15B. CONTRACTOR/OFFEROR 15C. DATE SIGNED 16B. UNITED STATES OF AMERICA 16C. DATE SIGNED
(Signature of person authorized to sign) (Signature of Contracting Officer)
NSN 7540-01-152-8070 STANDARD FORM 30 (REV. 10-83)
Previous edition unusable Prescribed by GSA

FAR (48 CFR) 53.243



CONTINUATION SHEET

REFERENCE NO. OF DOCUMENT BEING CONTINUED

PAGE OF

EP-W-13-016/0008/005 2 2
NAME OF OFFEROR OR CONTRACTOR
ENVIRONMENTAL MANAGEMENT SUPPORT INC
ITEM NO. SUPPLIES/SERVICES QUANTITY [UNIT UNIT PRICE AMOUNT
(A) (B) () D) (E) (F)

Incremental Funded Amount changed: from
$99,713.00 to $123,062.06

CHANGES FOR ACCOUNTING CODE:
15-T-72DC-303DD2-2505-HQ00BM0O0-1572DC5025-001
Amount changed from $8,034.00 to $40,383.06

Delivery Location Code: SRRPOD
SRRPOD

US Environmental Protection Agency
Ariel Rios Building

1200 Pennsylvania Avenue, N. W.
Mail Code: 3805R

Washington DC 20460 USA

Payment:
RTP Finance Center
US Environmental Protection Agency
RTP-Finance Center (D143-02)
109 TW Alexander Drive
Durham NC 27711
FOB: Destination
Period of Performance: 11/12/2013 to 10/30/2017

NSN 7540-01-152-8067

OPTIONAL FORM 336 (4-86)
Sponsored by GSA
FAR (48 CFR)53.110



AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT 1. CONTRACTID CODE PAGE °F| PAGES
1 1

2. AMENDMENT/MODIFICATION NO. 3. EFFECTIVE DATE 4. REQUISITION/PURCHASE REQ. NO. 5. PROJECT NO. (If applicable)
006 See Block 16C
6. ISSUED BY CODE |SRRPOD 7. ADMINISTERED BY (If other than item 6) CODE |
SRRPOD
US Environmental Protection Agency
Ariel Rios Building
1200 Pennsylvania Avenue, N. W.
Mail Code: 3805R
Washington DC 20460
8. NAME AND ADDRESS OF CONTRACTOR (No., street, county, State and ZIP Code) x) 9A. AMENDMENT OF SOLICITATION NO.
ENVIRONMENTAL MANAGEMENT SUPPORT INC
Attn: N. Jay Bassin 9B. DATED (SEE ITEM 11)
8601 GEORGIA AVE STE 500
3015895318
< 10A. MODIFICATION OF CONTRACT/ORDER NO.
SILVER SPRING MD 205103439 EP-W-13-016
0008
10B. DATED (SEE ITEM 13)
CODE 106741598 FACILITY CODE 11/12/2013
11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS
[1The above numbered solicitation is amended as set forth in Item 14. The hour and date specified for receipt of Offers [Jis extended.  [Jis not extended.
Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended , by one of the following methods: (a) By completing
Iltems 8 and 15, and returning copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted ; or (c) By

separate letter or telegram which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGEMENT TO BE RECEIVED AT
THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER. If by
virtue of this amendment you desire to change an offer already submitted , such change may be made by telegram or letter, provided each telegram or letter makes
reference to the solicitation and this amendment, and is received prior to the opening hour and date specified.

12. ACCOUNTING AND APPROPRIATION DATA (if required)
See Schedule

13. THIS ITEM ONLY APPLIES TO MODIFICATION OF CONTRACTS/ORDERS. IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14.

_CHECKONE | A THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT
ORDER NO. IN ITEM 10A

B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office,
appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b).

C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF:

D. OTHER (Specify type of modification and authority)

X EPA-G-42-101 Contract Administration Representatives

E. IMPORTANT: Contractor is not. [lis required to sign this document and return copies to the issuing office.

14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter where feasible.)
DUNS Number: 106741598

TOCOR: Freya Margand Max Expire Date: 10/30/2017

The purpose of this modification is to replace Laura Knudsen as the Alternate Task Order
Contracting Officer Representative with Julia Field. All terms and conditions remain the
same.

Payment:
Period of Performance: 11/12/2013 to 10/30/2017

Except as provided herein, all terms and conditions of the document referenced in Iltem 9 A or 10A, as heretofore changed, remains unchanged and in full force and effect.

15A. NAME AND TITLE OF SIGNER (Type or print) 16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print)

Eulvid Rocque

15B. CONTRACTOR/OFFEROR 15C. DATE SIGNED 16B. UNITED STATES OF AMERICA 16C. DATE SIGNED
e g e
L 08/18/2016
(Signature of person authorized to sign) (Signature of Contracting Officer)
NSN 7540-01-152-8070 STANDARD FORM 30 (REV. 10-83)
Previous edition unusable Prescribed by GSA

FAR (48 CFR) 53.243



AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT 1. CONTRACTID CODE PAGE °F| PAGES

1 2
2. AMENDMENT/MODIFICATION NO. 3. EFFECTIVE DATE 4. REQUISITION/PURCHASE REQ. NO. 5. PROJECT NO. (If applicable)
007 See Block 16C PR-OLEM-17-00122
6. ISSUED BY CODE |SRRPOD 7. ADMINISTERED BY (If other than ltem 6) CODE |
SRRPOD
US Environmental Protection Agency
Ariel Rios Building
1200 Pennsylvania Avenue, N. W.
Mail Code: 3805R
Washington DC 20460
8. NAME AND ADDRESS OF CONTRACTOR (No., street, county, State and ZIP Code) x) 9A. AMENDMENT OF SOLICITATION NO.
ENVIRONMENTAL MANAGEMENT SUPPORT INC
Attn: N. Jay Bassin 9B. DATED (SEE ITEM 11)
8601 GEORGIA AVE STE 500
3015895318
< 10A. MODIFICATION OF CONTRACT/ORDER NO.
SILVER SPRING MD 209103439 EP-W-13-016
0008
10B. DATED (SEE ITEM 13)
CODE 106741598 FACILITY CODE 11/12/2013
11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS
[JThe above numbered solicitation is amended as set forth in Item 14. The hour and date specified for receipt of Offers [Jis extended.  [Jis not extended.
Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended , by one of the following methods: (a) By completing
Iltems 8 and 15, and returning copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted ; or (c) By
separate letter or telegram which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGEMENT TO BE RECEIVED AT
THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER If by
virtue of this amendment you desire to change an offer already submitted , such change may be made by telegram or letter, provided each telegram or letter makes
reference to the solicitation and this amendment, and is received prior to the opening hour and date specified.
12. ACCOUNTING AND APPROPRIATION DATA (If requirad) Net Increase: $62,442.94
See Schedule
13. THIS ITEM ONLY APPLIES TO MODIFICATION OF CONTRACTS/ORDERS. IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14.
_CHECKONE | A THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT
ORDER NO. IN ITEM 10A.
B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office,
appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b).
C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF:
D. OTHER (Specify type of modification and authority)
X FAR 52.232-22 Limitation of Funds
E. IMPORTANT: Contractor is not. [lis required to sign this documentandreturn ____  copies to the issuing office.
14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter where feasible.)
DUNS Number: 106741598
TOCOR: Freya Margand Max Expire Date: 10/30/2017
The purpose of this modification is to obligate $62,442.94 to this task order.
LIST OF CHANGES:
Reason for Modification : Funding Only<ns1:XMLFault xmlns:ns1="http://cxf.apache.org/bindings/xformat"><ns1:faultstring xmlns:ns1="http://cxf.apache.org/bindings/xformat">java.lang.OutOfMemoryError: Java heap space</ns1:faultstring></ns1:XMLFault>